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ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

PRELIMINARY HIGHWAY SUBWAY COST ESTIMATE 

D a t e A h m m b m r  Agreement #L 

The cost to accomplish the highway subway improvements contemplated in Section 2 of this 
Agreement is estimated to be $ 2 2  

GENERAL ITEM COSTS 



Exhibit B-I 
Page 2 

*the line item pertaining to the Railroad Force Account work has been deleted 
from this estimate. The Company has submitted its own Force Account 
estimate that is attached as Exhibit B-2. 

2 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE Exhibit B-2, page 1 
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ACCT. CODE : 709 - lLOl13 

ESTIMATE SUBJECT TO REVISION AFTER: 06/07/2003 DOT NO.: 163 515M 

DESCRIPTION: Lower Kedzie Avenue roadway under CSX bridge to increase vertical clearance 
STATE: IL CITY: Chicago COUNTY: Cook 

DIVISION: Chicago SUB-DIV: Altenheim MILE POST: DC-31.01 
REGION: Midwest 

AGENCY PROJECT NUMBER: CDOT 8-1-427 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor1 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 11 1.66% (Transportation Department) 
Surcharge 105.91% (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

SIGNAL 8, COMMUNICATIONS WORK: 

TRACK WORK (Details Attached) 

ACCOUNTING & BILLING: 
Labor 

Expenses 

(Details Attached) 

Surcharge 85.49% 

Subtotal 

$ 1,250 
$ 410 
$ 235 
$ 5,000 
$ 6,895 

$ 1,250 
$ 41 0 
$ 235 
$ 9,000 
$ 10,895 

$ 

$ 

. 

$ 300 
$ 256 
$ 45 
$ 601 

PROJECTSUBTOTAL $ 18,391 
CONTINGENCIES: 10.00% (Excludes Signal) $ 1,839 

$ 20,230 GRAND . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and 
other factors known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractofs work procedures, 
andlor Other conditions that become apparent once construction commences or during the progress of the work 

Office of Assistant Chief Engineer Public Improvements--Jacksonville, Florida 
Estimated prepared by: Richard M. Schroeder, URS Checked By: Dave Fette District Proj.Engineer 

Form Last Revised: November 05.2002 D.C.C. Form Lad Revised November 05.2002 0.C C. 
DATE: 11/21/2002 REVISED: 12/09/2002 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - lLOl13 

Page 1 of 3 

ESTIMATE SUBJECT TO REVISION AFTER: 06/07/2003 DOT NO.: 163 515M 
CITY: Chicago COUNTY: Cook STATE: IL 

DESCRIPTION: Lower Kedzie Avenue roadway under CSX bridge to increase vertical clearance 

DIVISION: Chicago SUB-DIV: Altenheim MILEPOST: DC-31.01 
DRAWING NO.: N/A DRAWING DATE: 09/26/2002 REGION: Midwest 

AGFNCY PROJFCT NIIMRER. CDOT R-1-437 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERlNGllNSPECTlON: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Insurance 21 .OO% 
Surcharge 90.66% (Transportation Department) 
Surcharge 84.91 % (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

SIGNAL WORK: 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

COMMUNICATIONS WORK: 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

- 5 Days@ $ 250.00 $ 1,250 
5 41 0 
$ 235 
$ 5,000 
$ 6,895 

- 5 Days@ $ 250.00 $ 1,250 
$ 41 0 
$ 235 

$ 10,895 
5 9,000 

- 0 Days@ 5 5 
- 0 Days@ $ 220.00 $ 

$ - 
5 
$ 

- 0 Weeks@ $ 360.00 5 
0 Days@ $ 45.00 $ - 

$ 

$ 
5 
5 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 2 of 3 

ACCT. CODE : 709 - ILO113 
Pub EB - 3 GFP 

TRACK: LABOR 
Traffic Control 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

~ 

Clean-up 
Insurance 21 00% 
Surcharge 84.91% 
Subsistence 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

Concrete Full Width 
ConcretelRubber Xing (CSX) 
Rubber Crossing, Full Depth 
Rubber/Asphalt Crossing (CSX Standard) 
Crossties, 10 Length 
Bituminous Material 
Material Handling 5.00% 

Subtotal 

CONTRACT: 
Asphalt Paving (In Place) 
Disposal of Waste Materials 
Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
0 MAN-HRS $ 19.75 
- 0 MAN-HRS $ 19.75 
0 MAN-HRS $ 19.75 - 

- 0 MAN-DAY 

EA 
LF 

LOT 
RL 
LF 
NT 
EA 
- 
- 
TF 
TF 
TF 
TF 
EA 
NT 

NT 
TF 

DAY 

$ 90.00 

$ 25.50 
$ 12.06 
$ 
$ 250.00 
$ 6.00 
$ 5.50 
$ 55.25 
$ 
$ 
$ 225.00 
$ 135.00 
$ 280.00 
$ 87.00 
$ 38.66 
$ 80.00 

$ 110.00 
$ 10.00 
$ 300.00 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - lLO113 

Page 3 of 3 

Pub EB - 3 GFP 
EQUIPMENT RENTAL: 
Gana Truck 0 DAY $ 180.40 
Boom Truck 
Dump Truck 
Backhoe 
Compressor 
Air DrillNVrench 
Tie Tamper (CAT) 
Tie Tamper (Production) 
Tie Tamper (Utility) 
Ballast Regulator 
Roller 
Barricades 

Subtotal 

TRANSPORTATION: 
(All on Line Miles) 

Subtotal 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

ACCOUNTING & BILLING: 
Labor 
Surcharge 85.49% 
Expenses 

Subtotal 

- 
- 0 DAY $ 304.16 
- 0 DAY $ 283.04 
- 0 DAY $ 141.84 
- 0 DAY $ 113.52 
- 0 DAY $ 11.52 
- 0 DAY $ 1,580.16 
- 0 DAY $ 785.60 
- 0 DAY $ 785.60 
0 DAY $ 285.60 
- 0 DAY $ 39.12 
- 0 DAY $ 

- 0 CARlMl $ 0.92 

- 0 DAY $ 2,060.10 

- 0 NT $ 65.00 
- 0 NT $ 75.00 

1.5 Days@ $ 200.00 

PROJECT SUBTOTAL: 
CONTINGENCIES: 

DIVISION OF COST: 

Agency 100.00% 
Railroad o.oo% 

TOTAL .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 

$ 
5 

$ 300 
$ 256 
$ 45 
$ 601 

$ 18,391 
$ 1,839 

$ 20,230 

$ 20,230 
$ 
$ 20,230 

. 
This estimate has been prepared based on Site conditions, anticipated work duration periods. material prices, labor rates, manpower and resource availabiliy, and other 
factors known as Of the date prepafed. The actual costtor CSXT Work may diner based upon the agenq'y's requirements. !heir comraC!or'swork procedures. andlor Other 
conditions that become apparent once construction Commences 01 during the prageess of the work 

Office of Assistant Chief Engineer Public Improvements--Jacksonville. Florida 

Estimated prepared by: Richard M. Schroeder, URS Checked By: Dave Fette District Proj.Engineer 

DATE: 11/21/2002 REVISED: 12/09/2002 Form Last ReVIEed: NOVBmber05,ZWZ D.C.C. 

Exhibit B-2, page 4 



CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE Exhibit B-2, page 5 

ACCT. CODE : 709 - lLOl13 

Page 1 

ESTIMATE VOID AFTER: 06/07/2003 DOT NO.: 163 515M 

DESCRIPTION: Lower roadway under CSX bridge to increase vertical clearance 
CITY: Chicago COUNTY: Cook STATE: IL 

DIVISION: Chicago SUB-DIV Altenheim 
REGION: Midwest 

MILE POST: DC-31.01 

AGENCY PROJECT NUMBER: CDOT 8-1-427 

TRACKWORK DETAILS: 
TRACK: LABOR 
Traffic Control 
Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

Clean-up 
Insurance 21.00% 
Surcharge 84.91% 
Subsistence 

Subtotal 

TRACK: MATERIAL 
Cross Ties, Main Line 
Rail, 136RE, New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

Concrete Full Width 
ConcretelRubber Xing (CSX) 
Rubber Crossing, Full Depth 
RubberlAsphalt Crossing (CSX Standard) 
Crossties, 10  Length 
Bituminous Material 
Material Handling 

Subtotal 

CONTRACT 
Asphalt Paving (In Place) 
Disposal of Waste Materials 

OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
OMAN-HRS $ 
0 MAN-HRS $ 
OMAN-HRS $ 
0 MAN-HRS $ 
0 MAN-HRS $ 
0 MAN-HRS $ 
OMAN-HRS $ 

0 MAN-DAY $ 

0 EA $ 
0 LF $ 
1 LOT $ 
0 RL $ 
0 LF $ 
0 NT $ 
0 EA $ 
0 -  $ 
0 -  $ 
0 TF $ 
0 TF $ 
0 TF $ 
0 TF $ 
0 EA $ 
0 NT $ 

$ 

0 NT 
0 TF 

19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 
19.75 

90.00 

25.50 
12.06 

250.00 
6.00 
5.50 
55.25 

225.00 
135.00 
280.00 

87.00 
38.66 
80.00 

110.00 
$ 10.00 



CSX TRANSPORTATION, INC. Page 2 

FORCE ACCOUNT ESTIMATE 
Maintenance of Traffic 0 DAY $ 300.00 $ 

Subtotal $ 

EQUIPMENT RENTAL: 
Gang Truck 
Boom Truck 
Dump Truck 
Backhoe 
Compressor 
Air DrillMlrench 
Tie Tamper (CAT) 
Tie Tamper (Production) 
Tie Tamper (Utility) 
Ballast Regulator 
Roller 
Barricades 

Subtotal 

TRANSPORTATION: 
(All on Line Miles) 

Subtotal 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 
0 DAY 

$ 180.40 
$ 304.16 
$ 283.04 
$ 141.84 
$ 113.52 
$ 11.52 
$ 1,580.16 
$ 785.60 
$ 785.60 
$ 285.60 
$ 39.12 
$ - 

0 CAWMI $ 0.92 $ 

0 DAY $ 2,060.10 $ 
$ 

0 NT $ 65.00 $ - 
0 NT $ 75.00 $ - 

$ - 
TOTAL TRACKWORK $ - 
NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates. manpower and resource availabilitv. and 
other factors known as of the date prepared. The actual cost for CBXT work may differ based upon the agency's requirements, their contractor's worm procedures, 
andlor other conditions that become apparent once ~ n s t r ~ c t i o n  commences or during the progress of the work 

Office of Assistant Chief Engineer Public Improvements--Jacksonville, Florida 

DATE: 11/21/2002 REVISED 12/09/2002 
Estimated prepared by: 0 

Form Last Revised: November 05.2002 D.C.C. 
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Exhibit C 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Date January 6, 2003 Agreement # 1024 

The Citv Counci l  
(Board or Council of Township, Village, City, County, etc.) 

meeting on January 16, 2002, Resolved to authorizeMigue1 d '  Escoto,  Commissioner, CDOT 
(Name, Office) 

to act as its designated agent in the processing of this Stipulated Agreement and 
that the C i t y  o f  Chicaqo 

bear the cost for the proposed improvements as may be assigned to it according 
to Section 5 of this Agreement. 

is financially willing and able to 
(Township, Village, City, County) 


